C.PW.D.-7
GOVERNMENT OF PAKISTAN

- PAKISTAN PUBLIC WORKS DEPARTMENT

Province Division.
Branch Sub-Division.
GENERAL DIRECTIONS AND CONDITIONS OF CONTRACT FOR WORKS
ON PERCENTAGE TENDER®

[CENTRAL PW.D. CopE, PARAGRAPH 89]
GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS

1. All work proposed for execution by contract will be notified in a form of invitation to
tender posted in public places signed by the Divisional Officer.

This form will state the work to be carried out, as well as the date for submitting and opening
tenders and the time allowed for carrying out the work; also the amount of earnest-money to'be
deposited with the tender, and the amount of the security deposit to be deposited by the successful
tenderer and the percentage, if any, to be deducted from bills. Copies of the specifications, designs
and drawings and a schedule of quantities and of rates of the various descriptions of work and any
other documents required in connection with the work signed for the purpose of identification by the
Divisional Officer shall also be open for inspection by the contractor at the office of the Divisional
Officer during office hours. :

2. In the event of the tender being submitted by a firm, it must be signed separately by each
member thereof, or in the event of the absence of any partner, it must be signed on his behalf by a
person holding a power-of-attorney authorizing him to do so, such power-of-attorney to be produced
with the tender, and it must disclose that the firm is duly registered under the Pakistan Partnership
Act.

3.  Receipts for payments made on account of a work, when executed by a firm, must also be
signed by the several partners except where the contractors are described in their tender as a firm,
in which case the receipts must be signed in the name of the firm by one of the partnars, or by some
other person having authority to give effectual receipts for the firm.

4. Any person who submits a tender shall fill up the usual printed form, stating at how much
per cent. above or below the estimated rates specified in Rule 1, he is willing to undertake the work.

1 estimated rates
Only one rate of percentage more or less on all the FHe=_rat - - - <= shall be named. Tenders,

which propose any alteration in the work specified in the said form of invitation to tender or in the
time allowed for carrying out the work, or which contain any other conditions of any sort, will be
liable to rejection. No. single tender shall-include more than one work, but contractors who wish to
tender for two or more works shall submit a separate tender for each. Tenders shall have the name
and number of the work to which they refer written outside the envelope.

5 The Divisional Officer, or his duly authorized assistant, will open tenders in the presence
of any intending contractors who may be present at the time, and will enter the amounts of the several
tenders in a Comparative Statement in a suitable form. In the event of a tender being accepted, a
receipt for the earnest-money forwarded therewith shall thereupon be given to the contractor who
shall thereupon for the purpose of identification sign. copies -of the specificatieris and other docu-
ments mentioned in rule 1. In the event of a tender being rejected, the earnest-money forwarded™”
with such unaccepted tender shall thereupon be returned to the contractor making the same.

; 6. The officer competent to accept tenders shall have the right of rejecting all or any of the’
tenders, and will not be bound to accept the lowest tender.

7. The receipt of an accountant or clerk for any money paid by the contractor will not be consid-
ered as any acknowledgement of payment to the Divisional Officer and the contractor shall be respon-
sible for seeing that he procures a receipt signed by the Divisional Officer or a duly authorized cashier.

8. The Memorandum of work tendered for, and the schedule of materials to be supplied by, the
Pakistan Public Works Department and their issue rates shall be filled in and completed in the
office of the Divisional Officer before the tender form is issued. If a form is issued to an intending
tenderer without having been so filled in and completed, he shall request the office fo have this done
before he completes and delivers his tender. .
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TENDER FOR WORKS

|/\We hereby tender for the execution for the President of Pakistan of the work
Specified in the underwritten memorandum within the time specified in such

" below
above

memorandum at * percent.
the rates entered in the schedule mentioned in Rule 1 and in accordance in all respects
with the specifications, designs, drawings, and instructions in writing referred
to in Rule 1 hereof and in clause 11 of the conditions of contract, and with such mate-
rials as are provided for, by, and in all other respects in accordance with such conditions
so far as applicable.

MEMORANDUM
(a) General description ... Rs.
(b) Estimated cost Rs.
(c) Eamest-money Rs.
(d) Security deposit (including eamest-money) ... " Rs.
(e) Percentage, if any, to be deducted from Eills ) Rs. .

percent
Rupees.
(  Time allowed for the work from date of written order
to commence months.

Should this tender be accepted liwe hereby agree to abide by and fulfill all the
terms and provistons of the conditions contained in the pamphlet named 'General

irecti iti f contract, whi ve read by
directions and conditions of contract, which have been T AT me so

far as applicable, or in default thereof to forfeit and pay to the President of Pakistan-or
his successors in office the sums of money mentioned in the said conditions. A treas-
ury receipted Chelan for the sum of Rs. +is here-
with forwarded as eamest-money the full value of which is to be absolutely forfeited to
the said President or his successors in office, without prejudice to any other rights or
remedies of the said President or his successors in office should 1/We fail to commence
the work specified in the above memorandum, pay order/certified cheque
1177 | PR, Bank the full value of which shall be retained by Government on
account of the security deposit specified in clause 1 of the said conditions of contract.

Dated the daysf 20 20 ) 1

“ _ Witness §
Address

Occupation
The above tender is hereby accepted by me on behalf of the President of Pakistan.

Dated the day of 20 20 [}
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CONDITION OF CONTRACT

Clause 1-The _Pes9" _whose tender may be accepted (hereinafter called the
persons

contractor) shall permit Government at the time of making any payment to him for
work done under the contract to deduct such sum as will (with the eamest-money
deposited by him) amount to* ten percent, of all moneys so payable, such deductions
to be held by Government by way of security deposit. All compensation or other sums
of money payable by the contractor to Government under the terms of this contract
may be deducted from, or paid by the sale of a sufficient part of his security deposit, or
from the interest arising there from, or from any sums which may be due or may be-
come due to the contractor by Government on any account whatsoever, and in the
event of his security deposit being reduced by reason of any such deduction or sale as
aforesaid, the contractor shall within ten days thereafter make good in cash or
Government securities endorsed as aforesaid any sum or sums or which may have
been deducted from, or raised by sale of his security deposit or any part thereof.

Clause 2 —The time allowed for carrying out the work as entered in the tender shall
be strictly observed by the contractor and shall be reckoned from the date fixed in the
written the order to commence work is given to the contractor. The work shall through-
out the stipulated period of the contract be proceed with all due diligence time being
deemed to be of the essence of the contract on the part of the contractor and the con-
tractor shall pay as compensation an amount equal to one percent, or such smaller
amount as the Superintending Engineer (whose decision in writing shall be final) may
decide, on the amount of the estimated cost of the whole work as shown by the tender
for every day that the work remains uncommenced, or unfinished, after the proper
dates. And further, to ensure good progress during the execution of the work, the con-
tractor shall be bound, in all cases in which the time allowed for any work exceeds one
month, to complete one-fourth of the whoie of the work before one-fourth of the whole
time allowed under the contract has elapsed; one-half of the work, before one-half of
such time has elapsed and three-fourths of the work, before three-fourths of such time
has elapsed. In the event of the contractor failing to comply with this condition he shall
be liable to pay as compensations an amount equal to one percent., or such smaller
amount as the Superintending Engineer {whose decision in writing shall be final) may
decide on the said estimated cost of the whole work for every day that the due quanti-
ty of work remains incomplete. Provided always that the entire amount of compensa-
tion to be paid under the provisions of this clause shall not exceed ten percent on the
estimated cost of the work as shown in the tender.

Clause 3—In any case in which under any clause or clauses of this contract the
contractor shall have rendered himself liable to pay compensation amounting to the

whole of his secunty deposit (whether paid in one sum or deducted by instaiments) or

committed a breach of any of the terms contained in clause 15-B, the Divisional Officer
an behalf of the President of Pakistan, shall have power to adopt any of the following
courses, as he may deem best suited to the interest of Government -

(a) To rescind the contract (of which recission notice in writing ta the contractor
under the hand of the Divisional Officer shall be conclusive evidence), and in
which case the security deposit of the contractor shall stand forfeited, and be
absolutely at the disposal of Government.

{h) To employ labour by the Pakistan Werks Department and to supply material
to carry out the work, or any part of the works, debiting the contractor with the
cost of labour and the price of the materials (of the amount of which cost and
price a certificate of the Divisional Officer shall be final and conclusive against
the contractor) and crediting him with the value of the work done, in all
respects in the same manrier and at the same rates as if it had begn carried
out by the contractor under the terms of this contract; the certificate of the
Divisional Officer as to the value of the work done shall be final and conclu-
sive against the contractor. -

(c) Tomeasure up the work of the contractor and to take such part thereof as shall
be unexecuted out of his hands, and to give it to another contractor to com-
plete, in which case any expenses which may be incurred in excess of the
sum which would have been paid to the original contractor, if the whole
work had been executed by him (of the amount of which excess the
certificate in writing of the Divisional Officer shall be final and conclusive)
shall be borne and paid by the original contractor and may be

Contractor's Signature. Executive Engineer’s Signature.
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deducted from any money due to him by Government under the contract or
otherwise : or from security deposit or the proceeds of sale thereof, or a suffi-
ciant part thereof.

In the event of any of the above courses being adopted by the Divisional Officer,
the contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagement, or made any advances on account of or with a view to the execution
of the work or the performance of the contract. And in case the contract shall be
rescinded under the provision aforesaid, the contractor shall not be entitied to recov-
er or be paid any sum for any work therefore, actually performed under this contract,
unless and until the Divisional Officer will have certified in writing the performance
of such work and the value payable in respect thereof, and he shall only be entitied
to be paid the value so certified.

Clause 4—In any case in which any of the powers, conferred upon the Divisional
Officer by clause 3 hereof, shall have become exercisable and the same shall not
be exercised, the non-exercise there of shall not constitute a waiver of any of the
conditions hereof and such powers shall not withstanding be exercisable in the
event of any future case of default liable by the contractor for which by any clause
or clauses hereof he is declared to pay compensation amounting to the whole of his
security deposit, and the liability of the contractor for past and future compensation
shall remain unaffected. In the event of the Divisional Officer putting in force either
of the powers (a) or (c) vested in him under the preceding clause he may, if he so
desires, take possession of all or any tools, plant, materials and stores, in or upon
the works. or the site thereof of belonging to the contractor, or procured by him and
intended to be used for the execution of the work or any part thereof ; paying or
allowing for the same in account at the contract rates, or, in case of these not being
applicable, at current market rates to be certified by the Divisional Officer whose cer-
tificate shall be final otherwise the Divisional Officer may give notice in writing to the
contractor or his clerk of the work, foreman or other authorized agent require him to
remove such tools, plant, materials or stores from the premises (within a time to be
specified in such notice); and in the event of the contractor failing to comply with
any such requisition, the Divisional Officer may remove them at the contractor's
expenses or sell them by auction or private sale on account or the contractors and
at his risk in all respects and the certificate of the Divisional Officer as to the expense
of any such removal, and the amount of the proceeds and expense of any such sale
shall be final and conclusive against the contractor.

Clause 5—If the contractor shall desire an extension of the time for completion of
the work on the grounds of his having been unavoidably hindered in its execution or on
any other grounds, he shall apply in writing to the Divisional Officer within 30 days of
the date of the hindrance on account of which he desires such extension as aforesaid
and the Divisional Officer, shall if in his opinion (which shall be final) reasonable grounds
be shown therefore, authorize such extension of time, if any, as may, in his opinion, be
necessary or proper.

Clause 6.—On completion of the work, the contractor shall be furnished with a cer-
tificate by the Divisional Officer (hereinafter called the Engineer-in-charge) of such com-
pletion, but no such certificate shall be given, nor shall work be considered to be com-
pleted until the contractor shall have removed from the premises op.which the work
shall be executed all scaffolding, surplus materials and rubbish, and cleaned off the dirt
from all woodwork floors, windows, walls, floors, or other parts of any building in, upon
or about which the work is to be executed, or of which he may have had possession for
the purpose of the execution, thereof, nor until the work shall have been measured by
the Engineer-in-charge whose measurement shall be binding and conclusive against
the contractor. If the contractor shall fail to comply with the requirements of this clause
as to removal of scaffolding, surplus and rubbish, and cleaning off dirt on or before the
date fixed for the completion of the works, the Engineer-in-charge may at the expense
of the contractor remove such scaffolding, surplus materials and rubbish and dispase
of the same as he thinks fit and clean off such dirt as aforesaid and the contractor shall
forthwith pay the amount of all expense so incurred, and shall have no claim in respect
of any such scaffolding or surplus material as aforesaid except for any sum actually
realized by the sale thereof.
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Clause 7.—No payments shall be made for works estimated to cost less than
rupees one thousand, till after the whole of the works shall have been completed, and
a certificate of completion given. But in the case of work estimated to cast more than
rupees one thousand the contractor shall on submitting the bill therefore be entitled to
receive a monthly payment proportionate to the part thereof then approved and passed
by the Engineer-in-charge, whose certificate of such approval and passing of the sum
so payable shall be final and conclusive against the contractor. But all such intermedi-
ate payments shall be regarded as payment by way of advance against the final pay-
ment only and not as payments for work actually done and completed and shall not pre-
clude the requiring of bad, unsound, and imperfect or unskilful work to be removed and
taken away and re-constructed, or re-erected, or be considered as an admission of the
due performance of the contract, or any part thereof in any respect, or the accruing of
any claim, nor shall it conclude, determine or effect in any way the powers of the
Engineer-in-charge under these conditions or any of them as to the final settlement and
adjustment of the accounts or otherwise, or in any other way vary or affect the contract.
The final bill shall be submitted, by the contractor, within one month of the date fixed for
completion of the work, otherwise the Engineer-in-charge's certificate of the measure-
ment for the purpose of having the same verified, and the claim, as far as final and
binding on all parties.

Clause 8.—A bill shall be submitted by the contractor each month on or before the
date fixed by the Engineer-in-charge for all work executed in the previous month and
the Engineer-in-charge shall take or cause to be taken the requisite measurement for
the purpose of having the same verified, and the claim, as far as admissible, adjusted,
ifpossible, before the expiry of ten days from the presentation of the bill. If the contrac-
ot does not submit the bill within the time fixed as aforesaid, the Engineer-in-charge
may depute a subordinate to measure up the said work in the presence of the contrac-
tor, whose countersignature to the measurement list will be sufficient warrant, and the
Engineer-in-charge may prepare a bill from such list which shall be binding on the con-
tractor in all respect. In the event of delay in payment for more than 45 (forty-five) days
after submission of the bills, the contractor will be entitled to represent direct to the
Chief Engineer, Pakistan PW.D. (by name) endorsing a copy of the same to the effi-
ciency and O & M. Wing of the Establishment Division, Government of Pakistan.

Clause 9.—The contractor shall submit all bills on the printed form to be had on
application at the office of the Engineer-in-charge, and the charges in the bills shall
always be entered at the rates specified in the tender or in the case of any extra work
ordered in pursuance of these conditions and not mentioned or provided for in the
tender at the rates herein after provided for such work. '

Clause 9-A—Payments due to the contractor may, if so desired by him, be made
to his bank instead of direct to him, provided that the contractor furnishes to the
Engineer-in-charge (1) an authorization in the form of a legally valid document such as
a power-of-attorney conferring authority on the Bank to receive payment, and (2) his
own acceptance of the correctness of the account made out as being due fo him by
Government or his signature on the bill or other claim preferred against Government,
before settiement by the Engineer-in-charge of the account or claim by payment to the
Bank. While the receipt given by such Bank shall constitute a full and sufficient dis-
charge for the payment, contractor should, wherever possible, present his bill duly
receipted and discharged through his Bankers.

Nothing herein contained shall operate to create in favour of the Bank any rights or
equities vis-a-vis the President.

Clause 10.—If the specification or estimate of the work provides for the use of
any special description of materials to be supplied from the Engineer-in-charge's
store, or if it is required that the contractor shall use certain stores to be provided by
the Engineer-in-charge (such materials and stores and the prices to be charged
therefore as hereinafter mentioned being so far as practicable for the convenience of
the contractor, but not so as any way to control the meaning or effect of this contractor,
specified in the schedule or memorandum hereto annexed), the contractor shall be
supplied with such materials and stores as required from time to time to be used
by him for the purposes of the contract only, and the value of the full quantity of
materials and stores so supplied at the rates specified in the said schedule or
memorandum may be set off ordeducted from any sums then due, or thereafter to
become due to the contractor
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under the contract or otherwise; or against or from the security deposit or the proce
of sale thereof; if the same is held in Government securities, the same or a suffi
portion thereof being in this case sold for the purpose. All materials supplied to the
tractor shall remain the absolute property of Government and shall not on any acc
be removed from the site of the work, and shall at all times be opened to inspectio
the Engineer-in-charge. Any such materials unused and in perfectly good conditic
the time of the completion or determination of the contract shall be retumed to
Engineer-in-charge's store if by a notice in writing under his hand he shall so req
but the contractor shall not be entitled to return any such materials unless with
consent, and shall have no claim for compensation on account of any such mate
so supplied to him as aforesaid being unused by him, or for any wastage in or dan
to any such materials,

Clause 11.~The contractor shall execute the whole and every part of the work ir
most substantial and workmanlike manner, and both as regards materials and o
wise in every respect in strict accordance with the specifications. The contractor :
also conform exactly, fully and faithfully to the designs, drawings, and instructior
writing relating to the work signed by the Engineer-in-charge and lodged in his ¢
and to which the contractor shall be entitled to have access at such office, or in the
of the work for the purpose of inspection during office hours, and the contractor sh
he so requires, be entitled at his own expense to make or cause to be made copis
the specifications, and of all such designs, drawings and instructions as aforesaic

Clause 12.—The Engineer-in-charge shall have power to make many alteratior
omissions from, additions to, or substitution for, the original specifications, draw
designs and instructions, that may appear to him to be necessary or advisable di
the progress of the work, and the confractor shall be bound to carry out the wo
accordance with any instructions which may be given to him in writing signed by
Engineer-in-charge, and such alterations, omission, additions or substitutions shal
invalidate the contract; and any altered, additional or substituted work which the
tractor may be directed to do in the manner above specified as part of the work sha
carried out by the contractor on the same conditions in all respect on which he ag
to do the main work and at the same rates as are specified in the tender for the
work. The time for the completion of the work shall be extended in the proportion
the altered, additional or substituted work bears to the original contract work, anc
certificate of the Engineer-in-charge shall be conclusive as to such proportion. A
the altered, additional or substituted work includes any item work, for which no rz
specified in this contract, then such item of work shall be carried out at the rate ent
in the schedule of rates cf the Pak. PW.D. of 1973. Together with analysis of rates,
trict which was in force at the time of the acceptance of the contract, provided that v
the tender for the original work is a percentage below/above the schedule rates
altered, additional or substituted work requested as aforesaid shall be chargeable a
said schedule rate minus/plus the same percentage deduction/addition ; and if .
item of work is not entered in the said schedule of rates, then the contractor shall
in seven days of the date of the receipt of the order to carry out the work inforr
Engineer-in-charge of his rate which it is his intention to charge for such item of v
and if the Engineer-in-charge does not agree to this rate he shall be notice in writin
at liberty to cancel his order fo carry out such tem of work and arrange to carry it ¢
such manner as he may consider advisable, provided always that if the contractor
commence work or incur any expenditure in regard therelo before the rates shall |
been determined as lastly hereinbefore mentioned, thgn and in such case he shall
be entitled to be paid in respect of the work carried out or expenditure incurred by
priot to the date of the determination of the rates as aforesaid according to such ra
rates as shall be fixed by the Engineer-in-charge. In the event of a dispute the dec
of the Superintending Engineer of the Circle shall be final. ’

Clause 12-A.—No. deviation from specifications stipulated in the contra
additiona! items of work shall be carried out by the contractor unless the rates o
substituted, altered or additional items have been approved in writing by the cor
tent authority; failing which Government will not be bound to entertain any c
on this account. The interpretation of the Engineer-in-charge in the event of
dispute due to any ambiguity in the specifications or nomenclature shall be bin
and final,

Contractor's Signature. Executive Engineer's Signati
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under the contract or otherwise; or against or from the security deposit or the proceeds
of sale thereof: if the same is held in Govemment securities, the same or a sufficient
portion thereof being in this case sold for the purpose. All materials supplied to the con-
tractor shall remain the absolute property of Government and shall not on any account
be removed from the site of the work, and shall at all times be opened to inspection by
the Engineer-in-charge. Any such materials unused and in perfectly good condition at
the time of the completion or determination of the contract shall be retuned to the

Engineer-in-charge's store if by a notice in writing under his hand he shall so require; .

but the contractor shall not be entitied to retum any such materials unless with such
consent, and shall have no claim for compensation on account of any such materials
so supplied to him as aforesaid being unused by him, or for any wastage in or damage
to any such materials.

Clause 11.~The contractor shall execute the whole and every part of the work in the
most substantial and workmanlike manner, and both as regards materials and other-
wise in every respect in strict accordance with the specifications. The contractor shall
also conform exactly, fully and faithfully to the designs, drawings, and instructions in
writing relating to the work signed by the Engineer-in-charge and lodged in his office
and to which the contractor shall be entitled to have access at such office, or in the site
of the work for the purpose of inspection during office hours, and the contractor shall, if
he so requires, be entitled at his own expense to make or cause to be made copies of
the specifications, and of all such designs, drawings and instructions as aforesaid.

Clause 12—The Engineer-in-charge shall have power to make many alterations in,
omissions from, additions to, or substitution for, the original specifications, drawings,
designs and instructions, that may appear to him to be necessary or advisable during
the progress of the work, and the contractor shall be bound to carry out the work in
accordance with any instructions which may be given to him in writing signed by the
Engineer-in-charge, and such alterations, omission, additions or substitutions shall not
invalidate the contract; and any altered, additional or substituted work which the con-
tractor may be directed to do in the manner above specified as part of the work shall be
carried out by the contractor: on the same conditions in all respect on which he agreed
to do the main work and at the same rates as are specified in the tender for the main
work. The time for the completion of the work shall be extended in the proportion that
the altered, additional or substituted work bears to the original contract work, and the
certificate of the Engineer-in-charge shall be conclusive as to such proportion. And if
the altered, additional or substituted work includes any item work, for which no rate is
specified in this contract, then such item of work shall be zarried out at the rate entered
in the schedule of rates of the Pak. PW.D. of 1973. Together with analysis of rates, dis-
trict which was in force at the time of the acceptance of the contract, provided that when
the tender for the original work is a percentage below/above the schedule rates the
altered, additional or substituted work requested as aforesaid shall be chargeable at the
said schedule rate minus/plus the same percentage deduction/addition ; and if such
item of work is not entered in the said schedule of rates, then the contractor shall with-
in seven days of the date of the receipt of the order to carry out the work inform the
Engineer-in-charge of his rate which it is his intention to charge for such item of work,
and if the Engineer-in-charge does not agree to this rate he shall be notice in writing be
at liberty to cancel his order to carry out such item of work and arrange to carry it out in
such manner as he may consider advisable, provided always that if the contractor shall
commence work or incur any experditure in regard thereto before the rates shall have
been determined as lastly hereinbefore mentioned, then and in such gase he shall only
be entitled to be paid in respect of the work carried out or expenditure incurred by him
prior to the date of the determinatior: of the rates as aforesaid according to such rate or
rates as shail be fixed by the Engineer-in-charge. In the event of a dispute the decision
of the Superintending Engineer of the Circle shall be final.

Clause 12-A—No. deviation from specifications stipulated in the contract or
additiona! items of work shall be carried out by the contractor unless the rates of the
substituted, altered or additional items have been approved in writing by the compe-
tent authority: failing which Government will not be bound to entertain any claim
on this account. The interpretation of the Engineer-in-charge in the event of any
dispute due to any ambiguity in the specifications or nomenclature shall be binding
and final.

Fomm e Ernminaares Sianatire
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Clause 13 —If at any time after the commencement of the work the President of
Pakistan shall for any reason whatsoever not require the whole thereof as specified
in the tender to be carried out the Engineer-in-charge shall give notice in writing of
the fact to the contractor who shall have no claim to any payment or compensation
whatsoever on account of any profit, or advantage which he might have derived from
the execution of the work in full, but which he did not derive in consequence of the
full amount of the work not having been carried out : neither shall he have any claim
for compensation by reason of any alterations having been made in the original
specifications, drawings design, and instructions which shall involve any curtailment

of the work as originally contemplated.

Clause 14—If it shall appear to the Engineer-in-charge or his subordinate in-
charge of the work, that any work has been executed with unsound, imperfect, or
unskiiful workmanship, or with materials of any inferior description, or that any mate-
rigls Br articles provided by him for the execution of the work are unsound, or of a
quality inferior to that contracted for, or otherwise not in accordance with the con-
tract, the contractor shall on demand in writing from the Engineer-in-charge specify-
ing the work, materials or articles complained of notwithstanding that the same may
have been inadvertently passed, certified and paid for, forthwith rectify or remove
and reconstruct the work so specified in whole or in part ; as the case may require
or as the case may be, remove the materials or articles so specified and provide
other proper and suitable materials or articles at his own proper charge and cost;
and in the event of his failing to do so within a period to be specified by the Engineer-
in-charge in his demand aforesaid. then the contractor shall be liable to pay com-
pensation at the rate of one percent on the amount of the estimate for every day not
exceeding ten days, while his failure to do so shall continue, and in the case of any
such failure the Engineer-in-charge may rectify or remove, and re-execute the work
or remove and replace with others, the materials or articles complained of, as the
case may be, at the risk and expense in all respects of the contractor. Measure for
rectifications will be decided by the Engineer-in-charge and may include additional
work necessary to strengthen or set right the unusual work carried out by the contractor.

Clause 15—Al work under or in course of execution or executed in pursuance of the
contract shall at all times be open to the inspection and supervision of the Engineer-in-
charge and his subordinates and the contractor shall at all times during the usual working
hours, and at all other times at which reasonable notice of the intention of Engineer-in-
charge or his subordinate to visit the works shall have been given to the contractor, either
himself be present to receive orders and instructions or have a responsible agent duly
accredited in writing present for that purpose. Orders given to the contractor's agent shall
he considered to have the same force as if they have been given to the contractor himself.

Clause 16—The contractor shall give not less than five day's notice in writing to
the Engineer-in-charge or this subordinate in-charge of the work before covering up
or otherwise placing beyond the reach of measurement any work in order that the
same may be measured, and correct dimensions thereof be taken before the same
is so covered up or place beyond the reach of measurement and shall nct cover up
or place beyond the reach of measurement any work without the consent in writing
of the Engineer-in-charge or the subordinate in-charge of the work, and if any work
shall be covered up or placed beyond the reach of measurement without such notice
having been given, or consent obtained, the same shall be uncovered at the con-
tractor's expense or in default thereof no payment or allowance shall be made for
such work or the materials with which the same was executed.

Clause 17.—If the contractor or his work people or servants shall break, defad®,
injure or destroy any part of a building, in which they may be working or any building,
road, road curbs, fence, enclosures, water pipes, cable, drains, electric or telephone
posts or wires, trees, grass or grassland or cultivated ground contiguous to the premis-
es on which the work or any part of it is being executed, or if any damage shall happen
to the work, while in progress, from any cause whatever, or any imperfections become
apparent in it within three months (twelve months in the case of a road work) after a cer-
iificate final or otherwise of its completion shall have been given by the Engineer-in-
charge as aforesaid, the contractor shall make the same good at his own expense, or
in default the Engineer-in-charge may cause the same to be made good by other work-
men, and deduct the expense (of which the certificate of the Engineer-in-charge shall

Contractor's Signature. Executive Engineer's Signature.
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be final) from any sums that may be then, or at any time thereafter may become,
due to the contractor, or from his security deposits, the proceeds of sale thereof, or
of a sufficient portion thereof. The security deposit of the contractor shall not be
refunded before the expiry of three month (twelve months in the case of a road work)
after the issue of the certificate, final or otherwise of completion of work. Provided
that in the case of a road work if in the opinion of the Engineer-in-charge half of the
security deposit is sufficient to meet all the liabilities of the contractor under this con-
tract half of the security deposit will be refundable after 6 months and the remaining
half after 12 months of the issue of the said certificate of completion.

contractor 0 sufl. — Clause 18.—The contractor shall supply at his own cost all materials (except

ply plans, ladders.
scaffolding, etc.

And is liable for
damages arising
from non-provi-
sion of lights fenc-
ing et

Labour.

such special materials, if any, as may in accordance with the contract be supplied
from the Engineer-in-charge's stores), plant, tools, appliances, implements, ladders,
cordage tackles, scaffolding and temporary works requisite or proper for the proper
execution, of the work, whether original, altered or substituted, and whether included
in the specification or other documents forming part of the contract dr referred to in
these conditions or net, or which may be necessary for the purpose of satisfying or
complying with the requirements of the Engineer-in-charge as to any matter as to
which under these conditions he is entitled to be satisfied, or which he is entitled to
require together with carriage therefore to and from the work. The contractor shall
also supply without charge the requisite number of persons with the means and
material necessary for the purpose of setting out works: and counting, weighing and
assisting in the measurement or examination at any time from time to time of the
work or materials. Failing his so doing the same may be provided by the Engineer-in-
charge at the expense of the contractor and the expenses may be deducted from
any money due to the contractor under the contract of from his security, deposit or
the proceeds of sale thereof, or of a sufficient portion thereof. The contractor shall
also provide all necessary fencing and lights required to protect the public from acci-
dent and shall be bound to bear the expenses of defense of every suit, action or
other proceedings at law that may be brought by any person for injury sustained
owing to neglect of the above precautions and to pay any damages and costs which
may be awarded in any such suit, action or proceedings to any such person or which
may with the consent of the contractor be paid to comprise any claim by any such
person. \

Clause 18-A.—In every case in which by virtue of the provisions of section 12,
sub-section (1) of the Workmen's Compensation Act, 1823. Government is obliged
to pay compensation to a workman employed by the contractor, is execution of the
work Government will recover from the contractor the amount of the compensation
so paid; and, without prejudice to the rights of the Government under section 12,
sub-section (2) of the said Act. Government shall be at liberty to recover such
amount or any part thereof by deducting it from the security deposit or from any sum
due by Government to the contractor whether under this contract or otherwise.
Government shall not be bound to contest any claim made against it under section
12, sub-section (1) of the said Act, except on the written request of the contractor
and upon his giving to Government full security for all costs for which Government
might become liable in consequence of contesting such claim.

Clause 19.—No female labour shall be employed within the limits of a canton-
ment.

o
Clause19-A —No labourer below the age of twelve years shall be employed on-
the work.

FAIR WAGES CLAUSE

Clause 19-B.—The contractor shall pay not less than fair wage to labourers
engaged by him on the work.

2. Explanation. “Fair wage" means wage whether for time or piece work notified
at the time of inviting tenders for the work and where such wages have not been
so notified, the rates prescribed by the Pakistan PW.D. for the district in which the
work done. SER. ’

Cuan s Endinaare Sianature.
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3 The contractor shall not withstanding the provisions of any contract to the con-
trary, cause to be paid a fair wage to labourers indirectly engaged on the work includ-
ing any labour engaged by his sub-contractor in connection with the said work, as if
labourers had been immediately employed by him.

4. In respect of all labour directly or indirectly employed in the works for the per-
formance of the contractor's part of this agreement, the contractor shall comply with or
cause to be complied with Pakistan PWD. Contractor's Labour regulations made by
Govemment in regard of payment of wages, wage period, deductions from wages,
recovery of wages not paid and deductions unauthorisadly made, maintenance of wage
register, wage cards, publication of scale of wages another terms of employment,
inspection and submission of periodical returns and all other matters of a like nature.

5 —The Executive Engineer or sub-Divisional Officer concemned shall have the right
to deduct, from the moneys due to the contractor, any sum required or estimated fo be
required for making good the loss suffered by a worker of workers by reason of non-ful-
filment of the conditions of the contract for the benefit of the workers, non-payment of
wages or of deductions made from his or their wages, which are not justified by the
terms of the contract or non-observance of the Regulations.

§. Vis-a-Vis—The Central Government, the contractor shall be primarily liable for
payments to be made under and for the observance of the Regulations aforesaid
without prejudice to his right to claim indemnity from his sub-contractors.

7 The regulation aforesaid shall be deemed to be a part of this contract and any
breach thereof shall be a breach of this contract.

PAKISTAN PW.D.

Contracter's Labour Regulations

1. Short Tile—The regulations may be called the Pakistan PWD Contractor's
Labour Regulations.

5 Definiions.—n these Regulaticns, unless ntherwise expressec of indicated,
the following words and expressions sha!! haye ihe meaning tyereby assigned to
them respectively, that is to say °

(1) 'Labour’ means workers employed by 2 Pak. PN D. contracter directly or
indirectly through a sub-contractor or other person at by an agent on his
behalf.

(2) ‘Fair wages' means wages whetner tor fime or -piece work nofified at the
time of inviting tenders for the wark and where such wages have not been
so natified, the wages prescribed by the “ak, PW.D. for the district in which

the work is done.

(3) ‘Contractor’ shall include every person whether a sub-contractor or head-
man or agent, empioying labour on the work on contract.

(4) 'Wages' shall have the same meaning as defined in the Paymentof Wages
Act and includes time and piece-rate wages.

3. Display of notices regarding wages, glc.—(a) The contractor shall, before he
commences, his work on contract, display and correctly maintain and continue to
display and correctly maintain in a clean and legible condition in conspicuous places
on the work notices in English and in the local Pakistani language spoken by the
majority of workers giving the rate of wages which have been certified by the
Executive Engineer, the Superintending Engineer, the Chief Engineer, of Central
Conciliation Officer as fair wages and the hours of work for which such wages are
earned and (b) Send a copy of such notices to the certifying officers.

ranteastars Signature. Executive Engineer's Signature.
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4. Fixation of wages perod:—(1) The contracter shall fix the wag'a periods, in
respect of which the wages shall be payable.

{2) No wage period shall exceed one month.

(3) Wages of every workman employed on the contract shall be paid before the
expiry of ten days, after the last day of the wage period in respect of which the
wages are payable.

(4) When the employment of any worker is terminated by or on behalf of the con-
tractor the wages eamed by him shall be paid before the expiry of the day suc-
ceeding to one second working day on which his employment is terminated.

(5) All payment of wages shall be made on a working day.
5. Payment of Wages :—(1) Wages due to every worker shall be paid to him direct.
(2) All wages shall be paid in current coin or currency or in both.

6. Wage Register and Wage Cards, etc.—(1) The contractor shall maintain Wage
Register of each worker in such form as may be convenient, but the same shall include
the following particulars :

(a) Rate of daily or monthly wages.

(b) Nature of work on which employed.

(c) Total number of days worked during each wage period.

(d) Total amount payable for the work during each wage period.

(e) All deductions made from the wages with an indication in each case of
the ground for which the deduction is made.

() Wages actually paid for each wage period.

(g) The contractor shall also maintain a wage card for each worker
employed on the work.

(2) The contractor shall also maintain a wage card for each worker employed
on the work.

(3) The Executive Engineer may grant exemption from the mainfenance of
Wage Register and Wage Cards to a contractor who, in his opinion not
directly or in-directly, employs more than 20 persons on the work.

7 Fine and deductions which may be made from wages:

(1) The wages of a worker shall be paid to him without any deductions of any
kind except the following those authorised namely :

(a) Fines.

{b) Deduction for damage to or losses of goods, expressly entrusted to
the employed person for custody, or for loss of money for which he is
required to account where such damage or loss is directly attributed
to his neglect or default.

(¢) Deductions for absence from duty, i.e. from the place or places where
by the terms of his employment he is required to work. *The amount
of deductions shall be in proportion to the period for which he was
absent, -

(d) Any other deduction which the Central Government may from time to
time allow.

(2) Nofines shall be imposed on a worker and no deduction for damage or loss
shall be made from his wages until the worker, has been given an opportunity of
showing cause against such fines or deduction.

(3) The total amount of fines which may be imposed in any one wage period
on a worker shall not exceed and amount equal to three paisas in a rupee of the
wages payabel to him in respect of that wage period.
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(4) No fines imposed on any worker shall be recovered from him by instal-
ments, or after the expiry of 60 days from the date on which it was imposed.

(5) No fines shall be imposed for any act and omission unless a list thereof
has been approved by the Central Labour Commissioner

8. Register of fines, elc.: (1) The contractor shall maintain a register of fines
and of all deductions for damage or loss. Such register shall mention the reasons
for which fine was imposed or deduction for damage or 10ss wWas made

(2) The contractor shall maintain alistin English and in the local Pakistani lan-
guage, clearly defining acts and omissions for which penalty or fine can be imposed
He shall display such list and maintain it in a clean and legible condition in conspic-
uous places on the wark

g. Preservation of registers:—The wage register, the wage cards and the reg-
ister of fines and deductions required to be maintained under these regulations shall
be preserved for 12 months after the date of the last entry made in them.

10. Powers of Labour Welfare Officers to make: investigation or enquiry and to
recommended to imposition of fine. The Labour Welfare Officer or any other person
authorized by the Central Government on:their behalf shall have power to make
gnquiries with a view to ascertaining and entoreing due and proper observance of
the fair wage clause and the provisions of these requlations. He shall investigate in
to any complaint regarding the default made by the contractor of sub-contractor 1n
regard to such provisions.

The labour welfare officer may with the written approval of the Central Labour
Commissioner also recommended to the Executive Enaineer concemed such fine
. not exceeding Rs. 50 for each default as the Central Labour Commissioner consid-
ers fit to be imposed on the cantractor for non-compliance with fair wages clause
and these regulations, and the Executive Engineer may if he considers the imposi-
tion of the fine | istified impose the fine and deduct the amount thereof from any bill
due to the contractors but if he disagrees with the recommendations of the Labour
Welfare Officer, he will pass on these papers to the superintending Engineer con-
camed whose decision will be final.

1. Report of Labour Walfare Officer—The Labour Welfare Officer ar other
person so authorised as aforesaid shall submit a report of the results of his invest-
gation or eqnuiry 1o the Executive Engineer concerned indicating the extan fany
to which the default has been committed, with @ note that necessary ;tions
from the contractor's bill be made and the wages and other dues be paid to the
|\abourers concermed

12. Appeal against the decision of ‘Labour Walfare Officer—Any person
aggrieved by the decision and recommendation of the | abour Welfare Officer or
other person so authorised may appeal against sucl ision to the Central Labour
Commissioner but subject to such appeal, the decision of the Officer shall be final
and binding upon the contractor

13, Inspection of registers and cards—The contractor shall allow inspection of
the register and cards o any of his workers or to his agent at a convenient time ang-
place after dug notice is received,or to the Labour Welfare Officer, or any other per-
son authorised by the Central Govermnment on his behall

14 Submission of retum —The contractor shall submit periodical returms as
may be specified from time o time.

15. Amendment—The Central Government may, from time to time, add to or
amend these regulations and on any question as to the application, interpretation or
effect of these regulations the decision of the Central Labour Commissioner to the
Government of Pakistan or any other person authorised by the Central Government
in that behalf shall be final

Executive Engineer’s Signature.
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_ The following wages for labour employed by contractors in. the Pak. PW.D.
Government works are hereby sanctioned with effect from 1st July, 1873 :— '

Slass of Labour and Daily Wages-As per Pak. PW.D. revised Schedule of 1973]

Clause 19-C—The contractor shall at his own expense provide or arrange for the
provision of footwear for any labour doing cement mixing work (the contractor has
undertaken to execute under this contract) to the satisfaction of the Engineer-in-
lure to do so, Government shall be entitied to provide same
st from the contractor,

* Clause 19-D—The contractor shall submit, by the 4th and 19th of every month
to the Engineer-in-charge a frue statement showing, in respect of the second half of
the preceding month and the first half of the current month, respectively (1) the num-
ber of the labourers employed by him on the work, (2) their working hours, (3) the:
wages paid to them, and (4) the accidents that occurred during the said fortnight
showing the circumstances under which they happened and the extent of damage
and injury caused by them, failing which the contractor shall be liable to pay to
Government a sum not exceeding Rs. 50 for each default or materially incorrect
statement. The decision of the Executive Engineer shall be final in deducting from
any bill due to the contractor the amount levied as fine.

Clause 19-E.—In repect of all labour directly or indirectly employed on the work
for the performance of the contractor's part of the agreement the contractor shall
comply with or cause to be complied with all rules framed by Government, from time
to time. for the protection of Health and Sanitary arrangement for workers employed
by the Pak. PW.D. and its contractor.

Clause 20.—No work shall be done on Friday without the sanction in writing of
the Engineer-in-charge.

Clause 21.—The contract shall not be assigned or sublet without the written
approval of the Divisional Officer. And if the contractor shall assign or sublet his
contract or attempt so todo,or become insolvent or commence any insolvency

' -ings or make any composition with his creditors, or attempt so to do, or if
any bribe, gratuity, gift, loans perquisite, reward or advantage, pecuniary or
otherwise shall either directly or indirectly be given,promised or offered by the
contractor, or any of his servants or agents to any public officer or person in the
employ of Government in any way relating to his office or employment or if any such
officer or person shall become in any way directly or indirectly interested in the
contract, the Divisional Officer may thereupon by notice in writing rescind the
contract,and the security deposit of the contractor shall there upon stand forfeited
and be absolutely at the disposal of Government, and the same consequences
shall ensure as if the contract had been rescinded under clause 3 hereof, and
in addition the contractor shall not be entitled to recover or be paid for any work
therefor actually performed under the contract.

Clause 21-A—The contractor shall give an underiaking that no member of
his firm who has a financial interest in its profits and losses Is a refired gazetted
officer or Sub-Divisional Officer of the Pakistan PW.D. or is related to a gazetted
officer or a Sub-Divisional Officer of that Department in Pakistan or to a gazetted of
the rank of Assistant Secretary or above of the Works Division and that the firm
will not allow any such relation of an officer to have financial intefest in the firm
during the currency of the contract. In the event of a breach of this clause or of the
undertaking or if the undertaking is found to be false the contract shall be liable to
immediate cancellation and the security deposit of the contractor shall thereupon
stand forfeited and he absolutely at the disposal of the Government.

We hereby declare that no member of my/our firm who has _a financial interest
to its profits and losses is Gazetted Officer or Sub-Divisional Officer of the Pakistan
PW.D.or is related to a Gazetted Officer or Sub-Divisional Officer of that Department
in Eastern/Western Pakistan or to a Gazetted Officer of the ranks of Assistant
Secretary or above of the Works Division and that the firm will not allow any such rela-
tion of an officer to have financial interest in the firm during the currency of the contract.

A . - . 1 . e ogem % . _f_ MY A o
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in the event of breach of this clause of the agreement or if the undertaking is found
to be false, the contract shall be liable to immediate concellation and the security
deposit shall thereupon stand forfeited and be absolutely at the disposal of the
Government.

Clause 22.—All sums payable by way of compensation under any of these con- Su;n J,mh!ﬂ by

ditions shall be considered reasonable compensation to be applied to the -q,ge,grg_“ o be consklar

Government without reference to the actual loss or damage sustained, and W rethe ”Enmw

or not any damage shall have been sustained. et
actual loss

Clause 23.—In the case of a tender by pariners any change in the constitution charges in cons-
of the firm shall be fortwith notified by the contractor to the Engineer-in-charge for fitution
his information.

Clause 24 —All works to be executed under the contract shall be executed under Warks fo  be
the direction and subject to the approval in all respects of the Superintending under direction of
Engineer of the Circle for the time being whoshall be entitied to direct at what g“"""”“’“d'“g

_ F v nginear
point or points and in what manner they are to be commenced,and from time to
time carried on

Clause 25 —When the estimate on which a tender is made inculudes lump sums Lump sums in

in respect of parts of the work, the contractor shall be entitled to payment in respect estimates.

of the itmes of work involed or the part of the work in question at the same rates as

are payable under this contract for such items, or if the part of the work in question

is not, in the opinion of the Engineer-in-charge, capable of mensurements, the
Engineer-in-charge may at his discretion pay the lump sum amount entered in the

estimat and the certificate in writing of the Engineer-in-charge shall be final and con-

clusive against the contractor with regard to any sum or sums payable to him under

the provision of this clause.

Clause 26 —In the case of any item of work for which there is no such specifica- Astion where no
tion as is mentioned in Rule 1, such work shall be carried out in accordance with the specification,
district specification, and in the event of there being no district specification then in
such case the work shall be carried out in all respects in accordance with the instruc-
tions and requirements of the Engineer-in-charge.

Clause 27.—The expression “works" or “work” where used in these conditions pefinition of works.
shall unless there be someting either in the subject or context repugnant to such
construction, be construed and taken to mean the works by or by virtue of the con-
tract contracied to be exectuted whether temporary or permanent, and whether orig-
inal, altered, substituted or additional.

) deducted Contracior's per-
Clause 28.—The percentage referred to at page (2) of the tender will be —mm— centage whether

the gross amount of the bills for work done. supplied to nel or
groans amounis

bifls.

Interpretation clause—
The President means the President of Pakistan and his successors,

The Divisional Officer means the Executive Engineer for the time being of the
Division concerned

The Sub-Divisional Officer means the AEE/AE for the time being of the Sub-
Division concerned,

Works importing the singular number only include the plural number and vice
versa

Contractor's Stanautre.. Executive Engineer's Signature.
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Schedule showing (Aproximately) materials to be supplied by the Pakistan Public Works
Department under Clauses (10) of the Conditions ‘of Contret for work contracted
to be exacuted and the rates at which they are to be charged for -

Rates at'which the material | ==
Patticlieis Jiigtes it " "Fiace of delivery
‘ | Rs. Ps.
e y

NS g F ol ST

1 | RRe (o ThA e i o

Note —The person or firm submitting the tender should see that the rates in the above schedule '
are filled up by the Engineer-in-charge on the issue of the form prior fo the submission of the tender.

-
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GOVERNMENT OF PAKISTAN
PAKISTAN PUBLIC WORKS DEPARTMENT
Additional Terms and Conditions

1 It must be clearly understood by the contractor that no claims on account of

fluctuation will be entertained during the currency ofthis conh‘aﬂtfwmw ;‘:4‘?’

as per schedule or quantities attached to the Agreement. Ly

2 The tendered rates or amounts should be inculsive of all taxes, Income and
Sales-taxes, etc., payable to the Central and Provincial Governments or Local Bodies
and no claims on this account shall be entertained by the Government

3. The tendered rates shall be inclusive of all lead and lift.

4 The contractor's rate shall include all incidental charges in connection with the
work such as the cost of removing trees, shrubs, grass, etc., which interfere, with the
execution of the work.

5. No alteration or additions shall be made by the contractor in the schedule of
quantities, and rates must be filled in ink or typed out both in figures and words clear-
ly and legibly in the colums provided in the schedule of guantities. All corrections
must be initialled by the contractors. Any tender which does not comply with this con-
ditions will be liable to be summarily rejected and not taken into account when prepar-
ing comparative statement

& Water supply will be allowed by the Depariment 1o the contractor from Pakistan
Public Works Department or Municipal water mains passing through areas where the
work is required to be carried out and he shall pay the cost of water to the Department
at 1/2% of the total cost of work for drinking purposes and 1% of the total cost of work
involvoing use of water (i.e. for constructional purposes). The contractor will bear all
charge for laying his water line from the mains to the site of his undergrounds tanks
which he may require and construct for strorage purposes at his own cost.

OR

The contractor should make his own arrangement for water required for execu-
tion of work and as well as for drinking purposes and nothing will be paid for the same
by the Department,

7 Material obtained from excavatioin will be the property of Pakistan Public Works
Department Serviceable materials are to be stacked in places pointed out by
Engineer-in-charge. The contractor undertakes to have the site clean free from rub-
bish to the satisfaction of Engineer-in-charge.

8. On completion of the work or earlier as directed by the Engineer-in-charge, the
contractor shall remove all temporary structure (Godown, site offices, etc) erected by
him at the site of work. He shall fill tanks dug out by him at site, remove 2ll debris and
other material like surplus sand, stone ballast, rubbish, etc., and in short shail lsave
the site in a neat and tidy condition.

9. The contractor shall not deposit any materials on any site which will inconvenz.
ience the public. The Engineer-in-charge may require the contractor to remove any
materials which are considered by him to be a source of danger or inconvenience to
the public, or cause them to be removed at thecontractor’'s cost.

10, Owaing to difficulty in obtaining certain materials in the open market, the
Government have undertaken to supply materials specified on page 3 of the Tender
Eorm at rates stated therein. There may be delay in obtaining the matenals by the
Department and the contractor is, therefore, required to keep himself in touch with the
day-to-day position, regarding the supply of materials from the Engineer-in-charge
and to so adjust the progress of the work that their labour may not remian idle. It
should be clearly understood that no claim whatsoever shall be entertained by the
Government an account of the delay, etc., in supply of materials.
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11. The contractors shall make their own arrangement for storing their belongings and the
materials including cement which will be issued to them only when the Engineer-in-charge is sat-
isfied that the strorge provided by the constractor is suitable for the purpose.

12. Notwithstanding anything contained to the contrary in any or all the clauses of this contract
where any materials for the execution of the contract are procured with the assistance of
Government either by issue from Government stocks or purchase made under orders or permits or
icences- issued ' ctor shall hold the said materials as trustee for
| economically and solely for the purpose of the contract and not

jon of the Government and returen if requred by the Engineer-
) L 5 of unserviceaable materials that may be left with him after the completiion of
the contract or at its termination for any reason whatsoever on his being paid or credited such price
as the Engineer-in-charge shall determine having due regard to the Condition of the material. The
price allowed to the contractor, however, shall not exceed the amount charged to him excluding the
strorage charges, if any. The decision of the Engineer-in-charge shall be final and conclusive. In
the event of the breach of the aforesaid condions the contractor shall, in addition to throwing him-
self open to action for contravention of the terms of lecence or permits and/or for criminal breach
of trust be liable to Government for all moneys, advantages or profits resulting or which in the usual
course would have resulted to him by reasons of such breach.

lcenc

cea

13. If issued departmentally the reinforcement bars will be in the lenght and shape as available
and the contractors rate shall include the cost of strengthening of bars suppled in solid or other-
wise bent and cost of cutting and wastage due to difference in lenght issued and the lenght actu-
ally for the work.

14. Overlaps, unless clearly shown on the drawing shall not be measued. The contractor
will not be entitied to claim difference in the ‘actual weight of bars, and their standard weight as
computed from the tables contained in the specifications.

15. The contractors in the course of their works should understand that all material (e.g., stone
and other materials) obtained in the work of dismantling, excavation, etc., will be considered
Government property and issued to the contractors (if the requred the same for their own use at
rates approved by the Superintending Engineer. If these materials are not requred by them the will
be disposed of in the interest of Government.)

16. The nature of work as to be carried is given more or less in the nomenclature of the items
in the schedules. The work will be executed in accordance with the Pakistan PW.D. specifications
printed in 1873.

17. Tendred rates of the contractor for all the items will be considred table for all floors. Unless
height of the floor is definitely specified in the schedule of quantities the height of the floor or floors
will be cansidred to be that shown in the latest drawings available at the time of submission of the
tenders and no extra payment will be made for any subsequent increase in the height provided that
such an increase is not more than five feet. Similarly no reduction in the tendered rate will be made
if the height are increased up to five feet from that shown in the drawings refemrad lo above.

18. The contractors shall carefully read the detailed specifications attached with the schedule
of quantities and if they have any doubts they should get them clarified from the Executive Engineer
concerned.

19. The contractor must keep an experianced agent who can understand drawing, specifica-
tions, etc., on the site of work through the working time. He must be approved by the Engineer-in-
charge and should he not carry out his duties properly, he shall be removed by the contactor with-
in one week of a written request from the Engineer-in-charge . When an agent is removed anoth-
er approved one by the Engineer-in-charge shoulrd be appointed.

20. The contractors should inspect the site of work and acquaint themselves with the nature
and requirements of the work facilities of access for materials, removal of rubbish, cost of carriage,
nature of strata, etc, before submitting their tenders.
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21. The contractor shall be responsible for rectifying defects noticed within 3 months from
the date of completion in case of works other than roads and one year in case of roads, The

security QEposn relating to asphaltic work shall be refunded after the expiry of one year and
that relating to other works will be refunded after 3 months from the date of completion.

22. Whenever a work is carﬂedﬁﬁbiﬁ’i’ﬂ)%
be provided by the contractor in the barriers, as We as pa -
connection will be given by this Department but the contractor will

23. The contractors may have to make temporary approach roads, etc., at their own cost to
facilitate carriage of materials, such approach roads shall be aligned in a manner approved by the
Engineer-in-charge.

24. The contractor (a) shall at his/their own cost provide his/their labour with hutting on the
approved site and shall make arrangement for conservancy and sanitation in the labour camp to
the satisfaction of the local Public Health and Medical authrities.He/they shall also at His/their own
cost make arrangments for laying of pipe lines for water supply to hisitheir labour camp from the
existing mains wherever available and shall pay all fees, charges and expensés in connection there
with-and incidental thereto

25. As soon as written order, to commence the work are issued to the contractor and before the
work is actually put in hand, the Executive Engineer will have samples and test cubes made of
blocks roof concrete, floor concrete etc. In presence, of the contractor of his authorised represen-
tative with the materials and in accordance with the specifications prescribed in the contract. The
samples and test cubes will be got tested for compreive strength at a testing laboratory. These will
be regarded standard tests which will be communicated to the contractor in writing before any ilem
in which cement is required to be used s taken in hand. During the progress of the work, the
Superintending Engineer may cut pieces from finished work or have test cubes made from cement
being in mixed at site and send the core or test cubes to a laboratroy for technical examination and
test to ensure that the work is in conformity with the specifications laid down in the confract.

26. Strength of cubes tested according to. B.S.S, code shall be 3000 Ibs, P.S.\., or 5000 Ibs
P.S.I. as specified in the nomenclature of the items, in case work cubes

Strength at 7 days should not be lass than 70% of the above and if tests show strength 1ess
than 90% after 28 days then the work shall be dismantied and redone by the contractor at his cost

27. During the progress of the work, testing of concrate work will be carried out by the Executive
Engineer, the result of such test should conform with the result of the standard cubes tesls The
charges of all such tests will be borne by the contractor '

28. Where cement is issued departmentally its issue rate will be inclusive of the cost of contain-
‘ers. The container would be the property of contractor and shall not be returnable.

29. The tenders should sign each pages of the documents as will as correcliens interpratation
and over-writing in the forms, schedule of quantities and specifications before submitting his
tander. If the requirements thereof are not complied with, the tender shall be r_aspunsib!a for the

risk involved. p=






